



Task	Hourly Salary	Project Manager	Senior Engineer / Planner	Engineer/ Planner	Technician	Other	Total		Direct Expenses
							Hours	Cost	
	Cost								
<b>Task 10-Public Outreach</b>									
A.	Stakeholder Coordination								
B.	Project Website								
C.	Public Information Center								
D.	Develop FD Public Involvement Action Plan								
	<b>Total -Task 10</b>								
	Hrs								
	Cost								
<b>Task 11-Preliminary Engineering Report</b>									
A.	Prepare Draft Preliminary Engineering Report								
B.	Prepare Final Design Scope Statement								
C.	Complete Preliminary Engineering Quality Certifications								
D.	City/NJDOT Reviews Draft Preliminary Engineering Report								
E.	FHWA Reviews and Approves Preliminary Engineering Report								
	<b>Total -Task 11</b>								
	Hrs								
	Cost								
	<b>PROJECT TOTAL</b>								
	Hrs								
	Cost								
<b>DIRECT EXPENSES</b>									
		Travel	Reproduction	Website	Subcontractors (1)	Misc			<b>Total</b>
	Task 1								
	Task 2								
	Task 3								
	Task 4								
	Task 5								
	Task 6								
	Task 7								
	Task 8								
	Task 9								
	Task 10								
	Task 11								
	<b>Total</b>								
(1) Provide Detailed Cost Estimate for each subconsultant/subcontractor									