

| Task | Hourly Salary | Project Manager | Senior Engineer / Planner | Engineer/Planner | Technician | Other | Total | | Direct Expenses |
|---|-----------------|-----------------|---------------------------|------------------|--------------------|-------|--------------|------|-----------------|
| | | | | | | | Hours | Cost | |
| Total -Task 9 | Hrs Cost | | | | | | | | |
| Task 10-Public Outreach | | | | | | | | | |
| A. Stakeholder Coordination | | | | | | | | | |
| B. Project Website | | | | | | | | | |
| C. Public Information Center | | | | | | | | | |
| D. Develop FD Public Involvement Action Plan | | | | | | | | | |
| Total -Task 10 | Hrs Cost | | | | | | | | |
| Task 11-Preliminary Engineering Report | | | | | | | | | |
| A. Prepare Draft Preliminary Engineering Report | | | | | | | | | |
| B. Prepare Final Design Scope Statement | | | | | | | | | |
| C. Complete Preliminary Engineering Quality Certifications | | | | | | | | | |
| D. City/NJDOT Reviews Draft Preliminary Engineering Report | | | | | | | | | |
| E. FHWA Reviews and Approves Preliminary Engineering Report | | | | | | | | | |
| Total -Task 11 | Hrs Cost | | | | | | | | |
| PROJECT TOTAL | Hrs Cost | | | | | | | | |
| DIRECT EXPENSES | | | | | | | | | |
| | | Travel | Reproduction | Website | Subcontractors (1) | Misc | Total | | |
| Task 1 | | | | | | | | | |
| Task 2 | | | | | | | | | |
| Task 3 | | | | | | | | | |
| Task 4 | | | | | | | | | |
| Task 5 | | | | | | | | | |
| Task 6 | | | | | | | | | |
| Task 7 | | | | | | | | | |
| Task 8 | | | | | | | | | |
| Task 9 | | | | | | | | | |
| Task 10 | | | | | | | | | |
| Task 11 | | | | | | | | | |
| Total | | | | | | | | | |
| (1) Provide Detailed Cost Estimate for each subconsultant/subcontractor | | | | | | | | | |